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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 

 
F.1 PERIOD OF PERFORMANCE 

The period of performance for the work specified in Section C of this contract 
is shown below:   

 
1. Contract Transition Period: 0 through 3 Months after Date of Award 
2. Base Period: 4 through 27 Months after Date of Award  
3. Option Period I: 28 through 39 Months after Date of Award 
4. Option Period II: 40 through 51 Months after Date of Award 
5. Option Period III: 52 through 63 Months after Date of Award  

 
 
F.2 PRINCIPAL PLACE OF PERFORMANCE 

The principal place of performance of this contract shall be the Hanford Site, 
near Richland, Washington and other facilities as directed by the Contracting 
Officer. 

 
F.3 DELIVERIES 

All products, reports, or services under this contract shall be delivered to the 
Contracting Officer, or any other duly authorized Government representative 
as designated in writing by the Contracting Officer.  The Contractor shall 
prepare and submit the plans and reports listed in Section C.4, Deliverables. 

 
F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALT 1 (APR 1989)  

(a) The Contracting Officer may, at any time, by written order to the 
Contractor, require the Contractor to stop all, or any part, of the work 
called for by this contract for a period of 90 days after the order is 
delivered to the Contractor, and for any further period to which the 
parties may agree. The order shall be specifically identified as a stop-
work order issued under this clause. Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the 
work covered by the order during the period of work stoppage. Within a 
period of 90 days after a stop-work is delivered to the Contractor, or 
within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either-  

1. Cancel the stop-work order; or  
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2. Terminate the work covered by the order as provided in the 
Termination clause of this contract.  

(b) If a stop-work order issued under this clause is canceled or the period 
of the order or any extension thereof expires, the Contractor shall 
resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the contract that may be 
affected, and the contract shall be modified, in writing, accordingly, if-  

1. The stop-work order results in an increase in the time required 
for, or in the Contractor's cost properly allocable to, the 
performance of any part of this contract; and  

2. The Contractor asserts its right to the adjustment within 30 days 
after the end of the period of work stoppage; provided, that, if the 
Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon the claim 
submitted at any time before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order 
is terminated for the convenience of the Government, the Contracting 
Officer shall allow reasonable costs resulting from the stop-work order 
in arriving at the termination settlement.  

(d) If a stop-work order is not canceled and the work covered by the order 
is terminated for default, the Contracting Officer shall allow, by 
equitable adjustment or otherwise, reasonable costs resulting from the 
stop-work order.  

F.5  STOP-WORK AND SHUTDOWN AUTHORIZATION 

 
(a) Imminent Health and Safety Hazard is a given condition or situation 

which, if not immediately corrected, could result in a serious injury or 
death, including exposure to radiation and toxic/hazardous chemicals.  
Imminent Danger in relation to the facility safety envelope is a condition, 
situation, or proposed activity which, if not terminated, could cause, 
prevent mitigation of, or seriously increase the risk of (1) nuclear criticality, 
(2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous 
chemical exposure. 

 
(b) Stop-Work.  In the event of an imminent health and safety hazard, 

identified by facility line management or operators or facility health and 
safety personnel overseeing facility operations, or other individuals, the 
individual or group identifying the imminent hazard situation shall 
immediately take actions to eliminate or mitigate the hazard (i.e., by 
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directing the operator/implementer of the activity or process causing the 
imminent hazard to stop work, or by initiating emergency response actions 
or other actions) to protect the health and safety of the workers and the 
public, and to protect U.S. Department of Energy (DOE) facilities and the 
environment.  In the event an imminent health and safety hazard is 
identified, the individual or group identifying the hazard should coordinate 
with an appropriate Contractor official, who will direct the shutdown or 
other actions, as required.  Such mitigating action should subsequently be 
coordinated with the DOE and Contractor management.  The suspension 
or stop-work order should be promptly confirmed in writing from the 
Contracting Officer. 

 
(c) Shutdown.  In the event of an imminent danger in relation to the 

facility safety envelope or a non-imminent health and safety hazard 
identified by facility line managers, facility operators, health and safety 
personnel overseeing facility operations, or by independent oversight 
organizations, the individual or group identifying the potential health and 
safety hazard may recommend facility shutdown in addition to any 
immediate actions needed to mitigate the situation.  However, the 
recommendation must be coordinated with Contractor management and 
the DOE Office of River Protection Office Manager.  Any written direction 
to suspend operations shall be issued by the Contracting Officer, pursuant 
to the Section F Clause entitled, FAR 52.242-15, Stop Work Order. 

 
(d) Facility Representatives.  DOE personnel designated as Facility 

Representatives provide the technical/safety oversight of operations.  The 
Facility Representative has the authority to “stop work,” which applies to 
the shutdown of an entire plant, activity, or job.  This stop-work authority 
will be used for an operation of a facility which is performing work the 
Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the 

public if allowed to continue; 
 
(2) Could adversely affect the safe operation of, or could cause serious 

damage to the facility if allowed to continue; or 
 
(3) Could result in the release of radiological or chemical hazards to 

the environment in excess of regulatory limits.   
 

(e) The Contractor shall comply with the Hanford Site “Stop Work“ Policy. 
 
 


